SCHEDULE OF DOORS AND WINDOWS
NOTE:
1. Dowels shall be supported and held in place by an approved assembly.
2. All formed joints shall be finished with radius 6mm or 13mm.
3. All grooves of contraction joints shall be sawed within 24 hours. As an alternative, a 10mm x 100mm x 3.0m flat bar may be placed between joints during paving operations to isolate the joint during contraction.
4. Where paving operations are delayed or stopped, provide dowel butt construction joint (J-8).
5. Concrete blocking shall be 3.0 meters x 3.0 meters, unless otherwise governed by an abutting edge.
6. Provide Expansion Joint (J-1A) @ every sixty (60) meter interval.